

Hattiloo Theatre Expansion Budget
37 S. Cooper
Architect, archimania
General Contractor, Grinder, Taber and Grinder

Cost Recapitulation:		
1	General Conditions	3,000
29	ADD Restrooms	25,000
Total		\$28,000